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Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Fifth day of September in the year Two Thousand Twelve

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Tooele County Wendover Alrport
345 Airport Apron :
Wendover, Ut 84083

Telephone Number: (801) 571-2907

and the Contractor: K

(Name, legal status, address and other information)

Wade Payne Construction, Inc 5

P.O. Box.1539 ,
Orem, UT 84059

for the following Project:
(Name, location and detailed description)

Wendover Alrport ARFF
Wendover, UT
New Wendover A1rport AARF Bu11dmg

The Archltect

‘ .(Name, Zegal status, address and other information)

CRSA, Inc.

649 East South Ternple

Salt Lake City, UT- 84102
Telephone' Number: (801) 355-5915
Fax Number: (801) 355-9885

The OWner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this. document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this .
document by reference. Do not use
with other general conditions unless
this document is modified.
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TABLE OF ARTICLES

HE CONTRACT DOCUMENTS
THE WORK OF THIS CONTRACT
DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

18ist of this Agreement, Conditions of the Contract (General, Supplementary and other
ifications, Addenda issued prior to execution of this Agreement, other documents listed
tions issued after execution of this Agreement, all of which form the Contract, and
ct as if attached to this Agreement or repeated herein. The Contract represents the

t between the parties hereto and supersedes prior negotiations, representations or

‘or oral. An enumeration of the Contract Documents, other than a Modification, appears in

Tork described in the Contract Documents, except as specifically indicated in
ponsibility of others.

AND SUBSTANTIAL COMPLETION )

Work shall be the date of this Agreement unless a different date is stated
ite to be fixed in a notice to proceed issued by the Owner.

if it differs from the date of this Agreement or, if applicable, state that the date

ncement of the Work, the Owner requires time to file mortgages and other security interests,
irement shall be as follows:

| Not Applicable
it Time shall be measured from the date of commencement.

tor shall achieve Substantial Completion of the entire Work not later than One hundred twenty ( '
the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the

Work.)
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages velating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Five Hundred Thirteen Thousand Four Hundred Dollars and Zero Cents ($
513,400.00 ), subject to additions and deductions as provided in the Contract Documents.

. § 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract

Documents and are hereby accepted by the Owner:
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other

alternates showing the amount for each and the date when that amount expires.)

Not Applicable

§ 4.3 Unit prices, if any .
(Identify and state the unit przce, state quantity limitations, if any, to which the unit price will be applicable.)

Item : N Units and Limitations Price Per Unit ($0.00)
Not Applicable

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions; if any, from the allowance price.)

ltem ' Price
Not Applicable: = ..

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS .
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the

.Contractor as provided below and elsewhere in the Contract Documents.

§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Payment Schedule will be determined by FAA funding requirements.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.
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§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be

Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of Five percent ( 5.00
%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions
of the Contract for Construction;

rtion of the Contract Sum properly allocable to materials and equipment delivered and
red at the site for subsequent incorporation in the completed construction (or, if approved
the Owner, suitably stored off the site at a location agreed upon in writing), less

fFive percent ( 5.00 %);

aggregate of previous payments made by the Owner; and

its, if any, for which the Architect has withheld or nullified a Certificate for Payment
ction 9.5 of ATA Document A201-2007.

mount determined in accordance with Section 5.1.6 shall be further modified under

stantial Completion of the Work, a sum sufficient to increase the total payments to the
Contract Sum, less such amounts as the Architect shall determine for incomplete
plicable to such work and unsettled claims; and

14 Document A201-2007 requires release of applicable retainage upon

ipletion of Work with consent of surety, if any.)

sompletion of the Work is thereafter materially delayed through no fault of the
#dditional amounts payable in accordance with Section 9.10.3 of ATA Document

on of retainage, if any, shall be as follows:

bstantial Completion of the entire Work, to reduce or limit the retainage resulting from
diriiSections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
h reduction or limitation.)

‘Owiler’s prior approval, the Contractor shall not make advance payments to suppliers for
, ot been delivered and stored at the site.

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)
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§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

[ X1 - Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ ] - Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

N ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007. - '

§7.2 The Workmay be suspended by the Owner as provided in Article 14 of ATA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract

~ Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract

Documents. .

;0§82 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
; below, or in the absence thereof at the legal rate prevailing from time to time at the place where the Project is
~located.

. (Insert raz‘e of interest agreed upon, zf any )

I Not Apphcable

§ 8.3 The Owner’s representative:
(Name, address and other information)

Jim Petersen
Wendover Airport Director
Tooele County Airport Authority

§ 8.4 The Contractor’s representative:
(Name, address and other information) —

Wade Payne, Preéident
Wade Payne Construction, Inc.
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er the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the

§.8.6.0Other provisions:

Title Date Pages

ecifications

Title Date A ' Pages

n exhibit attached to this Agreement.)

Title Date
Date Pages
August 15,2012 2
August 20, 2012 3
August 20, 2012 3
August 22,2012 1

Portions of Addeéndatelating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

n documents, if any, forming part of the Contract Documents:

Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
flowing:

2 Other documents, if any, listed below:
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(List here any additional documents that are intended to form part of the Contract Documents. AI4
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of ATA Document

A201-2007.
. (State bonding requzrements if any, and limits of liability for insurance required in Article 11 of AI4 Document
A201-2007.)

: Type of insurance yo‘r bond Limit of liability or bond amount ($0.00)

$1,000,000 Public Liability and $500,000 Property Damage

_ This Agreement entered into as of the day and year first written above.

CONTRACTOR (Signature)

~ Jim Petersen - Wade Payne
Wendover Airport Director President

(Printed name and title) . (Printed name and title)

ILYYK. GILLETTE
TODELE"GOUNTY CLERK
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Historic Wendover Airbase B11-009
ARFF Building

SUPPLEMENTARY CONDITIONS

ITEM 1 - GENERAL

1. Conditions of the Contract apply to each Division of the Specifications.
2. Provisions contained in Division 01 apply to Divisions 02 through 33 of the Specifications.

ITEM 2 - LIQUIDATED DAMAGE AMOUNTS:

1. The amount of liquidated damages to be deducted by Owner from final payment for delays in
Substantial Completion of the Work is $325 per day.

2. The amount of liquidated damages to be deducted by Owner from final payment for delays in
completing work itemized on the Substantial Completion Certificate is $225 per day.

| ITEM 3 - RETENTION APPLIED TO CONTRACTOR PAYMENTS:

1. Owner will withhold and retain 5% of payments made to Contractor. Contractor may request
| release from retention for payment of trades that complete work early with no punch list.

END OF DOCUMENT

Supplementary Conditions ' 1



Historic Wendover Airbase B11-009
ARFF Building CD Specification
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Bid Bond
Standard Form Of Agreement
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Disclosure Of Lobbying Activities

Certification For Contracts, Grants, Loans, And Cooperative Agreements

Equal Employment Opportunity, Nonsegregated Facilities, And Clean Air And Water Certifications
Disadvantaged Business Enterprise Participation Commitment

Subcontractor / Material Supplier List

Affidavit Of Amounts Paid To Participants

Contractor Contractual Requirements

Labor Provisions

Minimum Wage Rates

Standard Federal Equal Employment Opportunity Construction Contract Specifications
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Opportunity
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224216.13 COMMERCIAL LAVATORIES

224216.16 COMMERCIAL SINKS

224500 EMERGENCY PLUMBING FIXTURES

224716 PRESSURE WATER COOLERS

DIVISION 23 - HEATING VENTILATING AND AIR CONDITIONING

230513 COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT

230529 HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT

230548 VIBRATION AND SEISMIC CONTROLS FOR HVAC PIPING AND EQUIPMENT

230553 IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT
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321373 CONCRETE PAVING JOINT SEALANTS
323113 SECURITY FENCE
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GEOTECHNICAL INVESTIGATION REPORT
END OF T.O.C.
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Payment Bond

‘ Bond No.:11088650
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business
W. Wade Payne Construction, Inc. The Guarantee Company of North America USA
P.O. Box 1539 One Towne Square, Suite 1470

Orem, Utah 84059 Southfield, Michigan 48076

OWNER (Name and Address):

Tooele County — Wendover Airport

345 Airport Apron

Wendover, Utah 84083 ;

CONSTRUCTION CONTRACT
Date: September 13, 2012
Amount”$513,400.00
Description (Name and Location)Wendover Airport ARFF Building
BOND Date (Not earlier than Construction Contract Date): September 13, 2012
Amount: $513,400.00

Modifications to this Bond: none

CONTRACTOR AS PRINCIPAL SURETY .
Company:W. Wade Payne Construction, Inc The Guarantee Co. of North Am. USA

(Corporate Seal) Z o
Sig”at”rG:W/ P Signature& ;\&AQW

Name: “ ~Wade Payne, President Name and Titl&” Wendi Dean
(Any additional signatures appear on page 4) Attorney-in-fact
FOR INFORMATION ONLY -- Name, Address and Telephone)
AGENT or BROKER: OWNER'’S REPRESENTATIVE (Architect, Engineer or other party):
Dean Insurance Agency, Inc.
17 North 470 West
American Fork, Utah 84003
(801)763-1313

2.1 Promptly makes payment, directly or indirectly, for
all sums due Claimants, and

1 The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,

successors and assigns to the Owner to pay for labor, (2)'2 De;ends, Ilpdemglfles gnd I.hOIdS harrnle;s the
materials and equipment furnished for use in the whner from claims, demands, liens or suits Oy any
performance of the Construction Contract, which is person or entity whose clalm, demand,_llen or SUIt.IS for
incorporated herein by reference. the payment for labor, materials or equipment furnlsr]ed
for use in the performance of the Construction

. . N Contract, provided the Owner has promptly notified the
znc\l/\\//gri] d'}??ﬁ:%;gtg;o?wner' this obligation shall be null Contractor and the Surety (at the address described in

Paragraph 12) of any claims, demands, liens or suits
SURETY 5026 (6-92) Printed in U.S.A



and tendered defense of such claims, demands, liens
or suits to the Contractor and the Surety, and provided
there is no Owner Default.

3 With respect to Claimants, this obligation shall be null
and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

4 The Surety shall have no obligation to Claimants under
this Bond until:

4.1 Claimants who are employed by or have a direct
contract with the Contractor have given notice to the
Surety (at the address described in Paragraph 12) and
sent a copy, or notice thereof, to the Owner, stating that
a claim is being made under this Bond and, with
substantial accuracy, the amount of the claim.

4.2 Claimants who do not have a direct contract with
the Contractor:

.1 Have furnished written notice to the Contractor
and sent a copy, or notice thereof, to the Owner,
within 90 days after having last performed labor or
last furnished materials or equipment included in the
claim stating, with substantial accuracy , the amount
of the claim and the name of the party to whom the
materials were furnished or supplied or for whom the
labor was done or performed; and

-2 Have either received a rejection in whole or in part
from the Contractor, or not received within 30 days of
furnishing the above notice any communication from
the Contractor by which the Contractor has indicated
the claim will be paid directly or indirectly; and

-3 Not having been paid within the above 30 days,
have sent a written notice to the Surety (at the
address described in Paragraph 12) and sent a copy,
or notice thereof, to the Owner stating that a claim is
being made under this Bond and enclosing a copy of
the previous written notice furnished to the
Contractor.

5 If a notice required by paragraph 4 is given by Owner to
the Contractor or to the Surety, that is sufficient
compliance.

6 The Surety's total obligation shall not exceed the amount
of this Bond, and the amount of this Bond shall be credited
for any payments made in good faith by the Surety.

7 Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance of
the Construction Contract and to satisfy claims, if any,
under any Construction Performance Bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to
satisfy obligations of the Contractor and the Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

8 The Surety shall not be liable to the Owner, Claimants or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be liable

SURETY 5026 (6-92)

for payment of any costs or expenses of any Claimant
under this Bond, and shall have under this Bond no
obligations to make payments to, give notices on behalf of,
or otherwise have obligations to Claimants under this
Bond.

9 The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract or
to related subcontracts, purchase orders and other
obligations.

10 No suit or action shall be commenced by a Claimant
under this Bond other than in a court of competent
jurisdiction in the location in which the work or part of the
work is located or after the expiration of one year from the
date (1) on which the Claimant gave the notice required by
Subparagraph 4.1 or Clause 4.2.3, or (2) on which the last
labor or service was performed by anyone or the last
materials or equipment were furnished by anyone under
the Construction Contract, whichever of (1) or (2) first
occurs. If the provisions of this Paragraph are void or
prohibited by law, the minimum period of limitation
available to sureties as a defense in the jurisdiction of the
suit shall be applicable.

11 Notice to the Surety, the Owner or the Contractor shall
be mailed or delivered to the address shown on the
signature page. Actual receipt of notice by. Surety, the
Owner or the Contractor, however accomplished, shall be
sufficient compliance as of the date received at the
address shown on the signature page.

12 When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in this
Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement
shall be deemed incorporated herein. The intent is that
this Bond shall be construed as a statutory bond and not
as a common law bond.

13 Upon request by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor shall
promptly fumish a copy of this Bond or shall permit a copy
to be made.

14 DEFINITIONS

14.1  Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use
in the performance of the Contract. The intent of this Bond
shall be to include without limitation in terms “labor,
materials or equipment” that part of water, gas, power,
light, heat, oil, gasoline, telephone service or rental
equipment used in the Construction Contract, architectural
and engineering services required for performance of the
work of the Contractor and the Contractor's subcontractors,
and all other items for which a mechanic’s lien may be
asserted in the jurisdiction where the labor, materials or
equipment were furnished.

14.2 Construction Contract: The agreement between the
Owner and the Contractor identified on the signature page,
including all Contract Documents and changes thereto.
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14.3 Owner Default: Failure of the Owner, which has as required by the Construction Contract or to perform and
neither been remedied nor waived, to pay the Contractor complete or comply with the other terms thereof.

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall respond within a reasonable time (1) after the
Claimant has satisfied the conditions of Paragraph 4 and (2) after the Surety has reviewed all supporting documentation it
requested to substantiate the amount of the claim, the Surety shall pay or arrange for payment of any undisputed amounts.
Failure of the Surety to satisfy the above requirements shall not be deemed a forfeiture or waiver of the Surety's or the
Contractor's defenses under this Bond or their right to dispute such claim. However, in such event the Claimant may bring suit
against the Surety as provided under this Bond.

(Space is provided below for additional signatures of added parties, other than those appearing on the
cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
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AlIA Document A312

Performance Bond

Bond No.: 11088650

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):
W. Wade Payne Construction, Inc
P.O. Box 1539

Orem, Utah 84059

OWNER (Name and Address):

Tooele County — Wendover Airport
345 Airport Apron
Wendover, Utah 84083

CONSTRUCTION CONTRACT
Date: September 13, 2012
Amount: $513,400.00

SURETY (Name and Principal Place of Business):
The Guarantee Company of North America USA
One Towne Square, Suite 1470
Southfield, Michigan 48076

Description (Name and Location): Wendover Airport ARFF Building

BOND

Date (Not earlier than Construction Contract Date September 13, 2012

Amount: $513,400.00
+Modifications to this Bond: none

CONTRACTOR AS PRINCIPAL

Company: W-Vjci/ep mm, Inc.
Signature://

Signaturs;

Name: Wade Payne, Pres!
(Any additional signatures appear on page 2)

SURETY:
The Guarantse Confpany.of North America USA"

Name and Title: 'Wendi Dean
Attorney-in-fact ‘

FOR INFORMATION ONLY -- Name, Address and Telephone)

AGENT or BROKER:
Dean Insurance Agency, Inc.
17 North 470 West
American Fork, Utah 84003
(801) 763-1313

1 The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the performance
of the Construction Contract, which is incorporated herein
by reference.

2 If the Contractor performs the Construction Contract, the
Surety and the Contractor shall have no obligation under
this Bond, except to participate in conferences as provided
in Subparagraph 3.1.

3 If there is no Owner Default, the Surety’s obligation
under this Bond shall arise after:

SURETY 5026 (6-92)

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):

3.1 The Owner has notified the Contractor and the Surety
at its address described in Paragraph 10 below that the
Owner is considering declaring a Contractor Default and
has requested and attempted to arrange a conference with
the Contractor and the Surety to be held not later than
fifteen days after receipt of such notice to discuss methods
of performing the Construction Contract. If the Owner, the
Contractor and the Surety agree, the Contractor shall be
allowed a reasonable time to perform the Construction
Contract, but such and agreement shall not waive the
Owner’s right, if any, subsequently to declare a Contractor
Default; and



3.2 The Owner has declared a Contractor Default and
formally terminated the Contractor's right to complete
the contract. Such Contractor Default shall not be
declared earlier than twenty days after the Contractor
and the Surety have received notice as provided in
Subparagraph 3.1; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price to the Surety in accordance with the
terms of the Construction Contract or to a contractor
selected to perform the Construction Contract in
accordance with the terms of the contract with the
Owner.

4 When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the Surety’s
expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the
Owner, to perform and complete the Construction
Contract; or

4.2 Undertake to perform and complete the
Construction Contract itself, through its agents or
through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction
Contract, arrange for a contract to be prepared for
execution by the Owner and the contractor selected
with the Owner's concurrence, to be secured with
performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 6 in
excess of the Balance of the Contract Price incurred by
the Owner resulting from the Contractor's default; or

4.4 Waive its right to perform and complete, arrange
for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:

1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, tender
payment therefor to the Owner; or

-2 Deny liability in whole or in part and notify the
Owner citing reasons therefor.

5 If the Surety does not proceed as provided in Paragraph
4 with reasonable promptness, the Surety shall be deemed
to be in default on this Bond fifteen days after receipt of an
additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under
this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as
provided in Subparagraph 4.4, and the Owner refuses the
payment tendered or the Surety has denied liability, in
whole or in part, without further notice the Owner shall be
entitled to enforce any remedy available to the Owner.

6 After the Owner has terminated the Contractor's right to
complete the Construction Contract, and if the Surety
elects to act under Subparagraph 4.1, 4.2, or 4.3 above,
then the responsibilities of the Surety to the Owner shall
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not be greater than those of the Contractor under the
Construction Contract, and the responsibilities of the
Owner to the Surety shall not be greater than those of the
Owner under the Construction Contract. To the limit of the
amount of this Bond, but subject to commitment by the
Owner of the Balance of the Contract Price to mitigation of
costs and damages on the Construction Contract, the
Surety is obligated without duplication for:

6.1 The responsibilities of the Contractor for correction
of defective work and completion of the Construction
Contract;

6.2 Additional legal, design professional and delay
costs resulting from the Contractor's Default, and
resulting from the actions or failure to act of the Surety
under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages
are specified in the Construction Contract, actual
damages caused by delayed performance or non-
performance of the Contractor.

7 The Surety shali not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract
Price shall not be reduced or set off on account of any
such unrelated obligations. No right of action shall accrue
on this Bond to any person or entity other than the Owner
or its heirs, executors, administrators or successors.

8 The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract or
to related subcontracts, purchase orders and other
obligations.

9 Any proceeding, legal or equitable, under this Bond may
be instituted in any court of competent jurisdiction in the
location in which the work or part of the work is located and
shall be instituted within two years after Contractor Default
or within two years after the Contractor ceased working or
within two years after the Surety refuses or fails to perform
its obligations under this Bond, whichever occurs first. If
the provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to sureties
as a defense in the jurisdiction of the suit shall be
applicable.

10 Notice to the Surety, the Owner or the Contractor shall
be mailed or delivered to the address shown on the
signature page.

11 When this Bond has been furnished to comply with
statutory or other legal requirement in the location where
the construction was to be performed, any provision in this
Bond conflicting with said statutory or legal requirement
deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed
incorporated herein. The intent is that this Bond shall be
construed as a statutory bond and not as a common law
bond.

12 DEFINITIONS

12.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the



v

Construction Contract after all proper adjustments have

been made, including allowance to the Contractor of any
amounts received or to be received by the Owner in
settlement of insurance or other claims for damages to
which the Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor
under the Construction Contract.

12.2 Construction Contract: The agreement between the
Owner and the Contractor identified on the signature page,
including all Contract Documents and changes thereto.

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

none

12.3 Contractor Default: Failure of the Contractor, which
has neither been remedied nor waived, to perform or
otherwise to comply with the terms of the Construction
Contract.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the Contractor
as required by the Construction Contract or to perform and
complete or comply with the other terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the

cover page.)
CONTRACTOR AS PRINCIPAL
Company:

Signature:

(Corporate Seal)

Signature:

Name and Title:
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SURETY
Company:

(Corporate Seal)

Name and Title:




THE GUARANTEE COMPANY OF NORTH AMERICA USA
o : : : Southfield,"Michigan
'POWER OF ATTORNEY_ '

KNOW ALL BY THESE PRISENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, & comoration organized and existing under the
s of e State of MKhIgao MaVITG 1o perie offcs-in Southfieid, Michigan, does hereby constitute and appoin;

 Wendi Dean-Marshall, Ashiey Bol
Dean Insurance Agency, Inc.

s true and lawful attorney(s)-in-fact to. axacute, seal and .deliver for and on its behalf as suraty, any.and all bonds and undertakings, contracts of
Indemnity and other writings cbiigatory in the nature thereof, Which are or may be allowed, required or permitted by law, statute, ruie, regulation, contract
or otherwise. ' o o

The execution of such instrument(s) in pursuance of thess presents, shail be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA
USA as fully and amply, to all intents and RUrpcsss, as if the same

* had been duly executed and ackhwmd'by 8 regularty siected officers at the
principal office. ' : :

1. To appoint Attorney(s)-in-fact, and to. authorize them to Sxecuts on behalf of the Company, and attach the Seal of the Compan thereto, bonds
,,?d undertakings, contracts of indemnity. and other writings obligatory in the nature thereof; and , ; pany '
2. To revoka, at any time, any such Attorney-in-fact and revoke the authority given; 9xCept 88 provided below , '
3. In connection with obligations in favor of the Florida Department.of Transportation only, & is agreed:that the Power and authority hereby given
to the Attorney-in-Fact inciudes. any and ay consants for the elease of. retained percantages and/or finai estimates on engineering and
construction contracts required by. the-State of Florida Department of Transportation. ' It is fully understood that consenting to-the State of
; i i he Contractor and/or. its assignee, shail not relieve this surety
BV nentucky Department of Highways oniy, it,it,lﬂw that the power and authority hereby given to
the Attorney-in-Fact cannot be modified or revoked uniess: prior written personal notice of such Intent has been given 1o the Commissioner -
Department of Highways of the Commonweaith of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attomey is signed and seaied by facsimile 0. ion of the Board of Directors of the Company adopted at a meetin
dulycauedandhaidonmeﬂ\dlyofDomMZOH,ofwhichthefollpvdngisntruoexcarpt: o N Y o s

GUARANTEE ( _, AMERIC/ USA hl:& caused thig instrument to be signed and
mwmmmlmhmwbthmuoqmr_. this 23rd day of Feoruary, 2012, .. ' ' "

STATE OF MICHIGAN

- StephenC, Ruschak, Vice President Randail Musseiman, Secratary
County of Cakiand : - o - ,

On this 23rd day of February, 2012 before me came the individuals tad the prece ument, to :
duly sworn, said that each is the.herein described and authorized officer of The Guarantes Company of North America USA;
instrument is the Corporate Seal of said Company; that the Corporat _ h sigi

. Cynthia A, Takai IN WITNESS WHEREOF, | have hereunto set my hang at The Guarantee
Notary Pubikc, zmu of Michigan Comeany of North America USA offices the day and year above written.

My Commission Expies February 27, 2018 . o
My .Achfngpi:“mryc.”'f %ma w

: COMPANY mkm.wwymmttmmweandfo oing is a true
and correct copy of a Power of Attorney exscuted by THE GUARANTEE COMPA USA, which is stif in fult fcarcr:‘i anzgaﬁoct.

*ANY OF NORTH AMERICA




